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J4  PEASE ANGB Electric Distribution 
System 

J4.1  PEASE ANGB Overview 
Pease ANGB is located in the state of New Hampshire, 55 miles north of Boston and three miles 
south of Kittery, Maine and is host to the 157th Air Refueling Wing.    The installation is 
approximately 220 acres in size and currently includes 40 facilities.  The current base population is 
380 people with a once a month surge of up to 950 personnel. 

J4.2  Electric Distribution System Description 

J4.2.1  Electric Distribution System Fixed Equipment Inventory 
The PEASE ANGB electric distribution system consists of all appurtenances physically connected to 
the distribution system from the point in which the distribution system enters the Installation and 
Government ownership currently starts to the point of demarcation, defined by the Right of Way.  
The system may include, but is not limited to, transformers, circuits, protective devices, utility poles, 
ductbanks, switches, and other ancillary fixed equipment.  The actual inventory of items sold will be 
in the bill of sale at the time the system is transferred.  The following description and inventory is 
included to provide the Contractor with a general understanding of the size and configuration of the 
distribution system.  The Government makes no representation that the inventory is accurate.  The 
Contractor shall base its proposal on site inspections, information in the technical library, other 
pertinent information, and to a lesser degree the following description and inventory. Under no 
circumstances shall the Contractor be entitled to any service charge adjustments based on the 
accuracy of the following description and inventory. 

Specifically excluded from the electric distribution system privatization are: 

- Airfield lighting 

- Street lighting 

- Parking area lighting 

J4.2.1.1  Description 
 
The Pease ANGB electrical system consists of approximately 55,000 linear feet of underground cable 
in ductbanks and includes one 4200 kVA sub-station.   The electrical system serves an area of 
approximately 220 acres containing approximately 40 buildings.  The underground system 
installation was completed in 1993 and contains 16 three-phase transformers, 9 single -phase 
transformers, and 25 precast electrical manholes.  Pease ANGB has no power generation capabilities 
except for emergency backup generators that fall outside the scope of this utility privatization effort. 
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J4.2.1.2  Inventory  
Table 1 provides a general listing of the major electric distribution system fixed assets for the PEASE 
ANGB electric distribution system included in the sale.  

TABLE 1 
Fixed Inventory 
Electric Distribution System PEASE ANGB 

Item Size  Quantity  Unit Approximate Year of 
Construction  

3ph Substation 4200 kVA 1 EA 1993 

LB-Switch (substation) 600 Amp 6 EA 1993 

Underground Circuits      

     - 1w, 600v, in ductbank #1/0 AWG 21,034 LF 1993 

     - 3ph, 3w, 15000v, in ductbank #1/0 AWG 34,117 LF 1993 

     - 3ph, 4w 350kcmils 264 LF 1993 

Buss Support Structure (single pedestal 
steel) 

 9 EA 1993 

Transformer – 3ph, Oil Filled, Pad 
Mounted 

    

 150 kVA 8 EA 1993 

 225 kVA 4 EA 1993 

 500 kVA 4 EA 1993 

Transformer – 1ph, Oil Filled, Pad 
Mounted 

    

 25 kVA 3 EA 1993 

 37.5 kVA 3 EA 1993 

 75 kVA 3 EA 1993 

Switches (underground) 3-Way 8 EA 1993 

Capacitors – 3ph 600 KVAR 4 EA 1993 

Electrical Manholes – Precast, 6 Foot  25 EA 1993 
Notes: 

AWG = American Wire Gauge 
EA = each 
LF = linear feet  
KVA = nominal kilovolt -amperes 
Ph – phase 
KVAR = kilovolt amperes resistance 
V = volts 
w = wire 
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J4.2.2  Electric Distribution System Non-Fixed Equipment and Specialized 
Tools 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment, vehicles, and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment, 
vehicles, and tools.   

TABLE 2 
Spare Parts 
Electric Distribution System PEASE ANGB 

Qty Item Make/Model Description Remarks 

None     

TABLE 3 
Specialized Vehicles and Tools  
Electric Distribution System PEASE ANGB 

Description Quantity Location Maker 

None    

 

J4.2.3  Electric Distribution System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
Manuals, Drawings, and Records 
Electric Distribution System PEASE ANGB 

Qty Item Description Remarks 

1 Master Utility Map 
Series 

Nine drawings dated March 2000 (MU-00 thru 
MU-08) 

Originals available for offerors 
to copy 

J4.3  Specific Service Requirements 
The service requirements for the PEASE ANGB electric distribution system are as defined in the 
Section C, Description/Specifications/Work Statement.   

J4.4  Current Service Arrangement 
• Provider’s Name:  Public Service of New Hampshire  

• Annual Usage:  4,793,000 KWH 

• Annual Usage Fluctuations:  345,000 to 456,000 KWH per month 
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J4.5  Secondary Metering 

J4.5.1  Existing Secondary Meters 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters that will be 
transferred to the Contractor.  The Contractor shall provide meter readings for all secondary meters 
IAW Paragraph C.3 and J4.6 below. 

TABLE 5 
Existing Secondary Meters 
Electric Distribution System PEASE ANGB 

Meter Location  Meter Description 

None  

 

J4.5.2  Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New secondary 
meters shall be installed IAW Paragraph C.13, Transition Plan.  After installation, the Contractor 
shall maintain and read these meters IAW Paragraphs C.3 and J4.6 below. 

TABLE 6 
New Secondary Meters 
Electric Distribution System PEASE ANGB 

Meter Location  Meter Description 

None  

J4.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format proposed by 
the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted by the 25th of 
each month for the previous month. Invoices shall be submitted to the person identified at time of 
contract award. 

2. Outage Report.  The Contractor’s monthly outage report will be prepared in the format proposed 
by the Contractor and accepted by the Contracting Officer.  Outage reports shall be submitted by 
the 25th of each month for the previous month.  Outage reports shall be submitted to the person 
identified at time of contract award. 

3. Meter Reading Report.  The monthly meter reading report shall show the current and previous 
month readings for all secondary meters (if any).  The Contractor’s monthly meter reading report 
will be prepared in the format proposed by the Contractor and accepted by the Contracting 
Officer. Meter reading reports shall be submitted by the 15th of each month for the previous 
month.  Meter reading reports shall be submitted to the person identified at time of contract 
award. 
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4. System Efficiency Report.  If required by Paragraph C.3, the Contractor shall submit a system 
efficiency report in a format proposed by the Contractor and accepted by the Contracting Officer. 
System efficiency reports shall be submitted by the 25th of each month for the previous month.  
System efficiency reports shall be submitted to the person identified at time of contract award. 

J4.7  Energy Saving Projects 
IAW Paragraph C.3, Requirement, the following projects have been implemented on the distribution 
system by the Government for energy conservation purposes:  None. 

J4.8  Service Area 
IAW Paragraph C.4, Service Area, the service area is defined as all areas within the PEASE ANGB 
boundaries.   

J4.9  Off-Installation Sites 
No off-installation sites are included in the sale of the PEASE ANGB electric distribution system. 

J4.10  Specific Transition Requirements 
IAW Paragraph C.13, Transition Plan, Table 7 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 7 
Service Connections and Disconnections 
Electric Distribution System PEASE ANGB 

Location  Description 

None  

J4.11  Government Recognized System Deficiencies 
Table 8 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the PEASE ANGB electric distribution system.  If the system is sold, the Government will not 
accomplish these planned improvements.  The Contractor shall make a determination as to its actual 
need to accomplish and the timing of any and all such planned improvements.  Capital upgrade 
projects shall be proposed through the Capital Upgrades and Renewal and Replacement Plan process 
and will be recovered through Schedule L-3.  Renewal and Replacement projects will be recovered 
through Sub-CLIN AB.  

TABLE 8 
System Deficiencies 
Electric Distribution System PEASE ANGB 

Project Location  Project Description 
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None  

 


